

Capital Area Transportation Authority



AMENDMENT NO. 4 TO SOLICITATION MULTI-MODAL GATEWAY ART IN TRANSIT PUBLIC ART PROJECT

1. AMENDMENT NO: 4	2. SOLICITATION NO: RFP 2017-104	3. SOLICITATION NAME: Multi-Modal Art in Transit Public Art Project	4. AMENDMENT DATE: May 30, 2017
---------------------------	---	---	--

5. ISSUED BY

Capital Area Transportation Authority
Purchasing and Contracts Department
4615 Tranter Street
Lansing, MI 48910

PLEASE NOTE: Contractor is required to sign this document and return it with the bid/proposal/quote.

6. DESCRIPTION OF AMENDMENT:

a. The Schedule of Activities (attached) has had the following date(s) changed:

- Phase 2, Task 1 – Final Design Due Date: June 6, 2017

b. All other terms and conditions remain unchanged.

NAME / TITLE OF OFFEROR (Type or Print)	COMPANY NAME
(Signature of person authorized to sign)	(Date Signed)

Capital Area Transportation Authority

Multi-Modal Gateway Art in Transit Public Art Project

Request for Proposal Project # 2017-104

SCHEDULE OF ACTIVITIES

RFP Released:	February 22, 2016
Written Questions due to CATA:	March 6, 2017 at 5:00 PM
Pre-Proposal Meeting:	March 7, 2017 at 2:00 PM
Responses to Questions released:	March 10, 2017
Phase 1, Task 1 - Preliminary Designs Due:	Submit 7 proposal copies and 1 electronic ("PDF") copy on CD/DVD or flash drive by 2:00 PM on March 24, 2017
Phase 1, Task 2 – Presentations Due Date:	May 3, 2017
Phase 2, Task 1 – Final Design Due Date:	Submit 7 proposal copies and 1 electronic ("PDF") copy on CD/DVD or flash drive by 2:00 PM on June 6, 2017
Anticipated Contract Award Date:	June, 2017

Released On February 22, 2017