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SECTION 01230 - ALTERNATES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.2 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work 

defined in the bidding requirements that may be added to or deducted from the base bid 

amount if Owner decides to accept a corresponding change either in the amount of 

construction to be completed or in the products, materials, equipment, systems, or 

installation methods described in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 

Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the 

Contract Sum to incorporate alternate into the Work.  No other adjustments are 

made to the Contract Sum. 

1.3 PROCEDURES 

A. Coordination:  Revise or adjust affected adjacent work as necessary to completely 

integrate work of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and 

similar items incidental to or required for a complete installation whether or not 

indicated as part of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, 

in writing, of the status of each alternate.  Indicate if alternates have been accepted, 

rejected, or deferred for later consideration.  Include a complete description of 

negotiated revisions to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification 

Sections referenced in schedule contain requirements for materials necessary to achieve 

the work described under each alternate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1:  Replacement of Wall-Mounted Fixtures 

1. Contractor shall disconnect and remove existing light fixture.  Provide new wall 

mounted light fixture type “LA”.  Reuse existing conduit and wire. 

B. Alternate No. 2:  Replacement of Pole-Mounted Fixtures 

1. Contractor shall disconnect and remove existing pole mounted light fixture.  

Provide new pole mounted light fixture type “LB”.  Existing pole and base to 

remain.  Reuse existing conduit and wire. 

C. Alternate No. 3:  Substitution of Pole-Mounted Type “LB” Fixtures 

1. Contractor shall provide new pole mounted light fixture type “LB”.  Connect to 

existing pole lighting circuit. 

D. Alternate No. 4:  Substitution of Wall-Mounted Type “LA” Fixtures 

1. Contractor shall provide new wall mounted light fixture type “LA”.  Connect to 

existing pole lighting circuit. 

E. Alternate No. 5:  Building Access Controls System 

1. Contractor shall provide access controls at Doors indicated on Drawing A2.1.  

System shall utilize existing architecture and software to provide a complete and 

operational system.   

2. Contractor to purchase all additional licenses required to support new access 

control systems. 

END OF SECTION 01230 
  


