

**ADDENDUM # 1 TO CATA RFP #2012-110
CAPITAL AREA TRANSPORTATION AUTHORITY
PURCHASE OF 3-POINT SECUREMENT SYSTEMS**

Schedule of Activities

The Schedule of activities referred to on the cover page of this request for proposal has two date corrections:

- Proposed Contract Start Date was stated as January 2, **2012**, it should be: January 2, **2013**
- Proposed Kick-off Meeting @ CATA was stated as January 2, **2012**, it should be: January 2, **2013**

Please also refer to the information listed within the revised cover page of the **PURCHASE OF 3-POINT SECUREMENT SYSTEMS RFP** which is enclosed with this correspondence and also available on the CATA website at www.cata.org, and located under the heading "Doing Business With CATA".

Capital Area Transportation Authority

PURCHASE OF 3-POINT SECUREMENT SYSTEMS

Request for Proposal # 2012-110

SCHEDULE OF ACTIVITIES

RFP Released:	October 15, 2012
Written Questions due to CATA:	October 29, 2012
Pre-Proposal Meeting (optional):	Not scheduled
CATA's Responses released:	October 30, 2012
Number of Proposals & Due Date:	Submit (4) four paper hard copy proposals (including one original) to the CATA Purchasing and Contracts Manager address listed below; by November 8, 2012, 4:30 p.m. <i>Eastern Standard Time.</i>
Oral Presentations:	Not scheduled
Proposed date to Begin Contract Development:	December 19, 2012
Proposed Contract Signature/Award Date:	December 19, 2012
Proposed Contract Start Date:	January 2, 2013
Proposed Kick-off Meeting @ CATA:	January 2, 2013

Issued On October 15, 2012